RFP Number DTFT60-08-R-00010

ATTACHMENT J-1
KEY PERSONNEL & SUPPORT STAFF RESUME FORM
(Offeror to complete one for each person)

1. NAME:

2. ROLEIN THIS CONTRACT:

3a. YEARS EXPERIENCE - TOTAL:

3b. YEARS EXPERIENCE ~ WITH CURRENT FIRM:

4. FIRM NAME AND LQCATION (Gity and Stale).

5. EDUCATION (DEGREE AND SPECIALIZATION):

6. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE):

7.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, efc.}:

Ba(1) RELEVANT PROJECT — TITLE AND LOCATION (City and Stafe):

8a(2) RELEVANT PROJECT — YEAR COMPLETED ~ PROFESSIONAL SERVICES:

Ba(2} RELEVANT PROJECT - YEAR COMPLETED —~ CONSTRUCTION (If applicable):

8a(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE:
Ba(3} RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm:
8h(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State):

8h(2) RELEVANT PROJECT — YEAR COMPLETED - PROFESSICNAL SERVICES:

8b(2) RELEVANT PROJECT ~ YEAR COMPLETED — CONSTRUCTION (/if applicable):

8b(3) RELEVANT PROJECT — BRIEF DESCRIPTICON (Brief scope, size, cost efc.) AND SPECIFIC ROLE:
8b(3) RELEVANT PROJECT ~ BRIEF DESCRIPTION — Check here if project performed with current firm:
Be(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State):

8c{2) RELEVANT PROJECT - YEAR COMPLETED — PROFESSIONAL SERVICES:

Bc(2) RELEVANT PROJECT — YEAR COMPLETED — CONSTRUCTICN (If applicable}:

8c(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE:
8c(3) RELEVANT PROJECT ~ BRIEF DESCRIPTION — Check here if project performed with current firm:
8d(1) RELEVANT PROJECT — TITLE AND LOCATION (City and Stafe):

8d(2) RELEVANT PROJECT ~ YEAR COMPLETED — PROFESSIONAL SERVICES:

8d(2) RELEVANT PROJECT — YEAR COMPLETED ~ CONSTRUCTION (if applicable):

8d(3) RELEVANT PRQJECT - BRIEF DESCRIPTION (Brief scopes, size, cost efc.) AND SPECIFIC ROLE:
8d(3) RELEVANT PROJECT — BRIEF DESCRIPTION ~ Check here if project performed with current firm:
8e(1) RELEVANT PROJECT - TITLE AND LOCATION (Cify and Stafe):

8e(2) RELEVANT PROJECT - YEAR COMPLETED — PROFESSIONAL SERVICES:

8e{2) RELEVANT PRQOJECT - YEAR COMPLETED — CONSTRUCTION (If appli&able):

8e{3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE:
Be(3} RELEVANT PROJECT — BRIEF DESCRIPTION — Check here if project performed with current firm:

lof 1



RFP Number DTFT60-08-R-00010

ATTACHMENT J-2
REQUIRED SKILL SETS (DISCIPLINES)

Key Personnel

Program Manager (PE, RA, PMP® or PMOC >15 yrs) — Program Resource Manager
(Prime Contractor(s) only; No Subcontractors)

Task Order Manager (PE, RA, PMP® or PMOC >15 yrs) — Capability/Capacity
Expertise (Prime Contractor(s) only; No Subcontractors)

Systems Integration Manager — Oversight, Review of Grantees’ Design and Reports
Civil Engineer (PE) — Oversight and Review of Grantees’ Engineering Design

Risk Assessment Manager — Analysis of Risks in Cost, Schedule, Performance and
Safety '

Required Assignment of a Staff Member or Alternate in the Proposal

Officer-in-Charge- Corporate Representative of Prime Contractor (Prime Contractor(s)
only; No Subcontractors)

QA/QC Manager (CMQ/OE) — Certified Manager of Quality/Organizational Excellence,
Audits

Business Economics Manager — Financial Projections, Spread Sheets, Inflation Modeling
Professional Planner (PP) — Oversight and Review of Grantees’ Project

Government and Regulatory Manager- Federal Railroad Administration (FRA), State
Safety Oversight, Occupation Safety and Health Administration (OSHA),

Contracts and Terms Manager —Legal (Contracts), Claims, Negotiation of Railroad

Contracts

Procurement / Supply Manager - Project Delivery Method, Federal Acquisition
Regulations

Real Estate Manager — Uniform Relocation Act Expert
Architect/Architectural Engineer (RA) — Oversight and Review of Architectural Design

Rail Vehicle / Bus / Motor Vehicle Engineer — Oversight of Grantees” Design

lof3



RFP Number DTFTG60-08-R-00010

System Safety Expert — Application of Military Specification 882 ¢ Process for System
Safcty ‘

Construction Management Manager — Planning and Execution, Equipment, Labor
Management

Transit Operations Planning Manager — Review of Fleet Plans

Mobility Expert - ADA Application to Transit

Project Scheduling Manager ~ Microsoft Project and Primavera Expertise
Document Control Manager — PMO Document and Presentation Preparation

Assignment from a Staff Resource Pool approved by the FTA COTR

Cost Estimation Manager — Requires Transit including Rail Route Construction and
Vehicle Shops

Industrial Engineer - Oversight of the Grantee Shops, Maintenance Process

Rail Signal Engineer — Oversight and Review of Grgntees’ Design and Reports
CBTC / Automatic Train Control Engineer — Oversight of Grantees’ Design
Communications Engineer — Oversight and Review of Grantees’ Design and Reports
Rail / Bus Vehicle Maintenance Manager — Review of Plans and Shop Capabilities
Rail Right of Way Maintenance Manager — Track Maintenance Plans, Requirements
Rail Track Design Engineer (PE) — Oversight and Review of Grantees’ Design
Roadway Design Engineer, BRT (PE) — Oversight and Review of Grantees’ Design
Structural Engineer (PE) — Oversight and Review of Grantees” Design

Bridge Engineer (PE) — Oversight and Review of Grantees’ Design

Environmental Engineer (PE) — Oversight, Review of Grantees’ Design and Reports
Geotechnical Engineer (PE) — Oversight and Review of Grantegs’ Design and Reports

Tunnel Engineering / Construction Manager (PE) ~ Oversight of Design and
Construction

20f3



RFP Number DTFT60-08-R-00010

Value Engineer — Oversight and Review of Grantees’ Design and Reports

Mechanical Engineer (PE) — Oversight and Review of Grantees’ Design and Reports
Electrical / Traction Power Engineer (PE) — Oversight, Review of Grantees’ Design
Fare Collection Manager ~ Oversight of Grantees’ Design of Automatic Fare Collection
Data Acquisition Manager — Oversight of Grantees’ Design of Data Acquisition System
System Security Expert — Transit Security Expertise including anti-terrorism planning

Construction Safety Manager- Includes Guideway, Tunnel, High Voltage, and other
Safety Management Experience

Buy America Expert- Familiarity with FTA Buy America Regulations

Clerical Support Staff
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RFP Number DTFT60-08-R-00010

ATTACHMENT J-3
OVERSIGHT PROCEDURES

This Attachment J-3 contains the following Oversight Procedures:

o FTA Oversight Procedures (OP) Table of Contents

e OPI - Administrative Conditions and Requirements

o OP2 — PMOC Implementation, Transition Plans, and Project Status Reporting

» OP 3 —Special Tasks

e OP 11 — Grantee Capacity and Capability Review

o OPI12 - Recurring Oversight and Related Reports (Periodic, Trip, Quarterly,
Final) .

s OP 14 — Lessons Learne

e OP 20 — Project Management Plan review

e QP 22 — Safety and Security Management Plan Review

s OP 23 - Real Estate Review

o OP 25 — Fleet Management Plan Review

e OP 26A - Buy America Review

¢ OP 26B — Bus and Rail Vehicle Technical Review

OP 32A - Project Capacity Review

OP 32B — Environmental Document (NEPA) Review for New Starts Projects

OP 32C — Project Scope Review

OP 32E — Project Delivery Method Review

OP 33 — Capital Cost Estimate Review

OP 34 — Project Schedule Review

OP 35 — Project Contingency and Contract Packaging Review

OP 40 — Risk Assessment and Mitigation Review

OP 41 — ADA Review — Level Boarding for Commuter Rail

OP 43 — Annual Review

OP 45 — Small Starts Review

OP 46.1 — LPA Review and Readiness to Enter PE

OP 46.2 — Readiness to Enter Final Design

OP 46.3 - Readiness to Execute or Amend FFGA

OP 46.4 — Readiness to Bid Construction Work

OP 46.5 — Readiness for Revenue Operations

o & # o © & ©°0 © © o ©® o o

e & o

The numerical order of the Oversight Procedures (OP) is purposely not in sequence.
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RFP Number DTFT60-08-R-00010

ATTACHMENT J-4
PAST PERFORMANCE INFORMATION FORM
(To be completed by the Offeror for each reference)

. Contract Number:

. Contractor (Name, Address and Zip Code):
. Type of Contract: Negotiated  Sealed Bid

Fixed Price  Cost Reimbursement Hybrid (explain)

. Complexity of Work: Difficult D Routine L__]

. Description, location & relevancy of work:

. Contract Dollar Value:

Status: Active Complete

. Date of Award:

Contract Completion Date (including extensions):

. Type and Extent of Subcontracting:

. Name, Address, Telephone Number and email address of the Procuring
Contracting Officer and the Contracting Officer’s Technical Representative
(COTR) (and other references, ¢.g. Administrative Contracting Officer, if
applicable):

1 of 1



RFP Number DTFT60-08-R-00010

ATTACHMENT J-5
CONFLICT OF INTEREST MATRIX

Reference the following three (3) pages, “PMO Contractors Conflict of Interest Project
Listing Matrix”

Instructions for completing the Conflict of Interest Matrix Table

(Offerors are to identify their organizational conflicts of interest status for each project
listed on the matrix by completing column E (“Conflict”): Yes, signifying a conflict
exists or No, signifying a conflict does not exist. Offerors shall express their interest in
being considered for the project if a conflict does not exist by completing column F
(“Interest™): Yes, signifying offeror has an interest in being considered for the
assignment or No, signifying the offeror has no interest in being considered for the
assignment.

lofl
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Attachment J-6

CONTRACT PRICING SUMMARY
{For New Conlracis Including Letter Contracls)
[See Instnuctions on Reverse)
Thas toem 5 for use i support of Standard Fom 1411 prescribed by GSA, FAR (48 CFR) 53.215-2(c). Format 7(a)

Public repadting burden for this woiecien of o is esumaiad
revipwing the eofloction of information.  Send commen's ragavding this hurden estimale of any aspect of this collocton of i including for
Reguiatary Paficy. GSA, Wazhingon, 0 . 20405. and to the Office of Managemen! and Budget, Paperwork Redeuirion Praject [2H15-0517). Washington. .G, 20503

RFP Number DTFT60-08-R-00010

PAGE 1 OF 1 PAGES

Coniract No.
Expiration Date:

e 5 hours per raspanse, induding the ime for revieaing instructions searching aaising data scarces. gathedng and maintaining e dak
bueden, 1o the FAR Szcretariaf (VRS), O¥fice of Federal Acquisizan and

ded, ing and

NAME OF OFFEROR
HOME CFFICE ABDRESS

DIVISION(S) AND LOCATION{S) WHERE WORK IS T0O 8E PERFORMED

SUPPLIES AND/OR SERVICES TO BE FURNISHED
Project Marsagement Oversight Services

GOV'T SCLICITATION NG, DTFT-60-08-R-00018

DETAILED DESCRIPTION OF COST ELEMENTS

1. DIRECT MATERIAL

EST. GOST (8)

TOTAL EST. COST REFERENCE

A, PURCHASED PARTS

B. SUBCONTRACTED ITEMS

C.CTHER-  {1) RAW MATERIAL
{2) STANDARD COMMERCIAL ITEMS
TOTAL DIRECT MATERIAL
2. MATERIAL QVERHEAD {Rate % xS base =) e
3. DIRECT LABOR EST. HOURS AVE. RATE/HOUR " EST. COST ($)
Program Manager
Task Order Manager
Systems [ntegration Management
Civil Engineering
Risk Assessment
TOTAL DIRECT LABOR
4, LABOR QVERHEAD OH RATE EST COST(§)
C&B FAR ADJUSTED QVERHEAD RATE
TOTAL LABOR OVERHEAD

5. QTHER DIRECT COSES

5T COST (5)

A. SPECIAL TOCLING/EQUIPMENT

TOTAL SPECIAL TOOLINGIEQUIPMEN.

B. TRAVEL

EST COST (8}

{1) TRANSPORTATION

{2) PER DIEM OR SUBSISTENCE

TOTAL TRAVEL [}

C. INDIVIDUAL CONSULTANT SERVICES

EST COST{8)

See Attached Subconsullant Cost Summary

TOTAL INDIVIDUAL CONSULTANT SERVICE.

D. OTHER

EST COST (§)

TOTAL OTHE

SURTOTAL DIRECTCGST AND OVERHEAD|

6. GENERAL & ADMINISTRATIVE (G&A) EXPENSE®RsE %25 BASE {|E., COST ELEMENT KOS, Je

7. ROYALTIES

8 SUBTGTAL ESTIMATED COS

§. CONTRACT FACILITIES CAPITAL AND COST CF MONEY

0. SUBTOTAL ESTIMATED COS
11, FEE OR PROFIT

12. TOTAL ESTIMATED COST AND FEE OR PROFI
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REFP Number DTFT60-08-R-00010
ATTACHMENT J-8
INVOICE OVERVIEW

XYZ Co.

2304 Maple St. San Francisco, CA 90C...
2339408

Citibank account...... 324939999

J. Smith, 415-999-9999, jsmith@xyz.net
DTFTEQ-04-0-0000X

J.W. Brown

A, B. Kim

March 1 — March 31, 2008

i2
04/05/08

1 Programmatic (HQ)} DC-03-XXXX 02113113 M. Jones

BART to San Jose - Scope, cost, and schedule reviews
and warkshops

M. Davis

2 BART to San Jose - Risk Assessment M. Davis

3 BART Technical Paper C. Lweis
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RFP Number DTFT60-08-R-00010
ATTACHMENT J-10
WORK ORDER NO. 1 DETAIL .

Name, Title per contract $1,275

Name, Title per contract . $60C

Name, Title per cantract X SC

Subcansult Nams $160.00 $2,080 $2,080

Subconsult Name $180.00 31,800

Subcansull Name X $17¢.00 §1,026

finting, phone charges




RFP Number DTFT60-08-R-00010
ATTACHMENT J-11
CONTRACT LINE FTEM NUMBERS {(CLIN) SUMMARY

Contract and Program up_pip

QoA

Administralive: Implementation Plans ané PMOC Transiions, Administralive Status Reporting

Antillary Support: Quarterly Review Meelings, etc.

Review of Grantee's Technical Capacity and Capability,

00024 Project Management Plan (PMF), QA/QC Plan, S5MP, and RAMP

00028 Recurring Oversight-Monthlies, Trip Reports, Quarterlies, Final Moniloring Repor, lessons $30,000 $13,000
learned

0002C Information Technology Support Services

Scope, Cost, Schedule, Valus Engineering, and Arnual Cost Reporting for Funding

execule FFGA, Bid Construction Work, Revenue Service, atc.

0003A Recommendation

ocoz2e Fleet Management Plan Reviews, Rail and Bus Vehicle Technical Reviews

0003C Risk Assessments and Mitigation and Contingency Reviews £80,000 $40,626
00030 Readiness Reviews: LPA Review and Readiness to Enter Prefiminary Engineering (PE), FD,

Small Starts Reviews and Menitoring

Travel Expenses

$63,000

00048

Other Direct Expenses (printing, postage, materials, slc.)

$7,000

$800




DISCLOSURE OF LOBBYING ACTIVITIES

Attachmert JT- 14

Approved by
Q340-0026

Camplete this form to disclose labhying activities pursuant to 31 U.5.C. 1152

{See reverse for pub

lic burden disclosura.}

1. Type of Federal Action:

a. contract E]

h. groznlefa“ve sgreement b. initial award
X r en

; fnanp 8 ¢. post-zward

¢. loan guarantee
f. loan insurance

L Status of Federal Action:
a. bid/offerrapplication

3. Report Tyge:
2. Imitlal Aling
b. material change
Far Matesial Change Only:
year quartar
date of last report

4. Mame and Address of Reparting Enlity: 5. Ml Reporting Entity in No, 4 is Subawardes, Enter Name
. and Address of Prime:
g Prime 1 Subawardee
Tier _____ . if knowm:
Congressional District, if known: Cangressional Disteict. /f known:
G Federal DepartmentvAgency: 7. Federal Program Name/Descriplion: i
CFDA Number, if applicable: _
3. Federal Action Number, i known: 9. Award Amount if known:
s ) -
18, 2 Name and Address of Lobbying Entity b. individuails Peﬁo;miny Services lincluding address
{if individual, last name, first namae, Mk different fram No. 10a - -
. tfast name, first name, Mik
(attach Cannnustion Shaaif1) s-“-u..L-A_. o necossany
11, Amount of Payment (check alf that apply): 13. Type of Paymant [check il that apply):
$ Q 2etuat G planned O  a retainer
3 b. one-time fee
12 Form of Payment (check alf that appliyh: O c. commission
O a essh Q d. contingent fee
N Q e deferred
b. inkind; :
o inskind; specify: nature B L other; specify:
value )
14. Brief Description of Services Performed ar to be Performed and Date{s} of Service, including officer(s), employeeist
ar Memberis) contacted, lagr Payment Indicated in ltem 11:
. [1r1ach Contnuation Sheaf(t} SFLLL-A if necarsam)
15. Continuation Sheeils) SF-LLL-A attached: Q Yes Q No
16,  informatton ocpagutodt dwough e fRoss [t ouchoriand by tde 17 UAG .
segtian 192, Mus dhschwepry of tobiing cethvition is o materis] ropouant ation Slgrmute:
of fet oo whedh wilows wo plicod by the lled sove whon thre
mrrsction wen Mesy o oced biba This Geckonag it reapored purcuae 5O Pring Mame:
15 USE 1391 Thin bslormasien il bo mpemod 1o tho Gongroes somis
ety snd wd) b mvenisks fr g% inmpsttian, Avy gormen wha B3 6 Titfer
f22 the razpmred Satltourn il ke reklent 1 8 del pracdfy of ras bog B
$0.008 orod e s thon §520.020 for oarh ety foduss, Telephane Mo.:

R e T s K G aed

F{:.' ¥ i z“‘ -‘i"
53{. i‘u’

Tt
[t ol

, ouzy-”;; -;g

‘v--' % Mw— W‘

S




.

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DMSCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the
initiation or receipt of a coverad Federal action, or 3 material change to a previoug filing, pursuant to title 31 U.S.C.
sectign 1352, The filing of a form is required for each payment or sgreement to make payment to any lobbying entity for
influencing or attermpting to influence an officer ar ernployee of any agency, 2 Member of Cangress, an officer or
employee of Congress, or an emplovee of 3 Member of Congress in connection with a covered Federal action. Use the
SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Complete alf items that
apply for bath the initial filing and material change report. Refer 1o the implementing guidance published by the Qffice of
Management and Budget for additional infarmation.

1. identify the type of covered Federal action for which lobbying activity 12 andfer has Deen seetred to Influence the
outcome aof a covered Federal action, :

2. ldentify the status of the covered Federal action.

3. Identfy the appropriate classification of this report, [f this is 4 followup report caused by a2 material change to the
information previously reporied. enter the yaar and quarter in which the change occurred. Enter the date of the lase

previously submitted report by this reparting entity for this covered Federal action.

4. Enter the Aill name, address, dty, state and zip codé af the reporting entfty. Include Congressional Distriet, if
known. Check the appropriate classification of the reporting entity that designates if it I, or expects to be, a prime
or subaward recipient, [dentify the Her of the subawardee, a.g, the first subawardes of the prime 9 the 1st tier.
Subawards Include but are not limited to subcontracts, subgrants and contract awards under grants. -

S. If the organization filing the report in item 4 checks "Subawardes®, then enter the full name, address, city, state ind
zip code of the prime Federal recipient. Indude Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational
level below agency name, if known. For example, Department of Transpartation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cocoperative agresments, loans, and loan
commitments. '

8. Enter the most appropriate Federal identifying number available for the Faderal sction fdentifled in Itam 1 (e.g.
Request for Proeposal (RFPF) numbers Invitation for 8id (IFB) number grant announcernent number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Fedesal agency). Include
prefixes, e.g., "RFP-DE-30-001.°

9. For 3 covered Federal action where there has been an award or loan commitment by the Federal agency, enter the
Federal amount of the award/laan commitrnent for the prime entity Identified In tam 4 or 5.

10. (a)Enter the full name, address, dty, state and zp code of the lobbying entity engaged by the reporting entity:

- .

identifled In item 4 o Influence the covered Federal action.

{b)Enter the full names of the individual(s} perforning sarvices, and include full zddress ¥ different from 10 (s).
‘Enter Lagt Name, First Name, and Middle Initiai (MI). '
11. Enter the amount of compensation pald or reasanably expected to be paid by the reporting entity (item 4) to the

lobbying entity (item 10). indicate whether the payment has been made (actual) or will be made (planned). Check
all boxes that apply. If this is 2 material change report, enter the cumulative amount of payment made or planned

to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment i3 made through an In-kind contribution,
specify the nature and value of the in-kind payment,

13. Check the appropriate box(es). Check il boxes that apply. if other, spedcify nature.

14. Provide 3 specific and detailed description of the services that the lobbyist has perfarmed, or will be experted to
perfarm, and the date(s) aof any services rendered. Inciude all praparatory and related sctivity, not just time spent in
actual contact with Federal officials. !dentify the Federal official(s) or employe=(s) contacted or the officer(s),
empicyes{s), or Member(s) of Cangress that were contacted,

15. Check whether of not a §F-LLL-A Continuatdon Sheet{s) iz attached.
16. The cartifying official shall sign and date the forr, prine hisher name, ttle, and telephona aumber.

Public reporting burden for this collection of infermation k esdmated to average 10 mintues per responta, including tme for reviewing
Instructiond, wearching existing data sources, gathering snd maintining the data needad, and complating and reviewing the collection of
Imformation. Send eomments regarding the busden estimate or ey other 2spect of this collection of informstian, induding suggestans
fo rediucing thia hunden, tn tho Officn of Management and Budget, Papenort Reducton Project (U148-0046), Washingeom, D.C. 20503, |
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